



Office of Contracts

Steven Banks
Commissioner

Martha A. Calhoun
General Counsel

Vincent Pullo
Agency Chief
Contracting Officer

150 Greenwich Street
New York, NY 10007

929 221 6347

November 14, 2016

**RE: Addendum # 3 to Request for
Proposals (RFP) for Construction
Management Services For Renovation
Projects At Shelter Sites Citywide
EPIN: 07115P0001**

Dear Prospective Proposer:

The New York City Department of Homeless Services (DHS) appreciates your interest in the Request for Proposals for Construction Management Services for Renovation Projects at Shelter Sites Citywide, issued on October 14, 2016.


Addendum #3 extends the due date for submission of proposals to **Tuesday, December 6, 2016** at 2:00 P.M.

Proposers are reminded that they must hand deliver their proposals by **December 6, 2016 at 2:00 p.m.** to:

**Department of Social Services
New York City Human Resources Administration
Office of Contracts
150 Greenwich Street (4 World Trade Center), 37th Floor
New York, NY 10007**

Proposals received at this location after the proposal due date and time are late and shall not be accepted by the Agency, except as provided under the New York City Procurement Policy Board Rules.

Sincerely,



Vincent Pullo

Addendum #3

**Revisions to Construction Management Services For Renovation Projects
At Shelter Sites Citywide RFP**

EPIN: 07115P0001

Please be advised that the subject Request for Proposals is revised to extend the due date for proposals.

All new language is bolded and underlined. Language that is crossed out is being deleted from the Request for Proposals.

SECTION I:

B. Proposal Due Date, Time and Location:

Date: ~~Wednesday November 16, 2016~~ **Tuesday, December 6, 2016**
Time: 2:00 p.m.
Location: New York City Human Resources Administration
Office of Contracts
150 Greenwich St. (4 World Trade Center), 37th Floor
New York, NY 10007